



COTSWOLD
DISTRICT COUNCIL

Invitation for the Opportunity to Tender for the Provision of Internal Alterations and Refurbishment at Packers Leaze Vehicle Repair Centre, South Cerney

Applications are invited from suitably qualified contractors who wish to be considered as contractors to Cotswold District Council for the forthcoming project.

Project title:	Provision of Internal Alterations and Refurbishment at Packers Leaze Vehicle Repair Centre, South Cerney
Project Ref:	2016 – 023
Summary:	<p>Cotswold District Council is seeking suitable Contractors to tender for alteration and Refurbishment work at the Waste Services Depot, Packers Leaze, Broadway Lane, South Cerney GL7 5UJ.</p> <p>The site was previously a vehicle depot, maintenance workshop and storage area operated by waste management company SITA and covers approx. 2 hectares. The adjacent owners on the site are a warehouse while a sawmill sits adjacent to the boundary of the site. The existing depot structure has a concrete apron directly in front of the building and extended block paving area off to the north side. The area is surrounded by a Palisade steel fence and gates enclosing the compound area.</p>
Approx. Value;	£400,000
Contract Form;	JCT 2011 Intermediate Building Contract with Contractor's Design
Contract Type;	Works Contract
Procedure Type;	Open
CPV Code;	45000000
Link to Contract Finder	https://www.contractsfinder.service.gov.uk/Notice/e42b7c93-3454-4054-8d00-6768478eec54

Estimated

Invitation to Tender – Open Procedure	15 June 2016
Expressions of interest and Questions of Clarification	Deadline 17:00 hours Wednesday 29 June 2016 to procurement@gosharedservices.org.uk
Tender submission	Deadline 17:00 hours Wednesday 06 July 2016
Evaluation Panel	07 – 08 July 2016
Notification of shortlisting or presentations	To be confirmed if required
Notification outcome	Week commencing 18 July - To be confirmed
Contract signed	Week commencing 25 July 2016 – to be confirmed
Commencement of works	July / August 2016 – exact date to be agreed with contractor
Completion of Works	By end November 2016
Contract management reporting	Minimum weekly progress meetings with Client, Principal Contractor and Contract Administrator